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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMESH. TROGDON, |1
GOVERNOR SECRETARY
May 13, 2019
ADDENDUM # 1

To: Plan Holders bs
g
From: Wes Jamison

Division Project Manager

RE: Bid Item Sheet Revision
Contract ID: DN11897717

County: Cherokee, Clay, Graham, Macon
Letting Date: May 28, 2019

The above contract has experienced the following revisions:

The bid item sheet included in the original proposal has line item #6 STEEL BM
GUARDRAIL TERMINAL SECTIONS 50 EA listed twice, once on page T-1 and
once on page T-2.

See attached revised Bid Item Sheets correcting this error.

Please insert this letter into the addendum section of the proposal and sign the
verification. Thank you for your attention to this matter.

Mailing Address: Telephone: (828) 586-2141 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 586-4043 253 WEBSTER ROAD
DIVISION OF HIGHWAYS - DIVISION 14 Customer Service: 1-877-368-4968 SYLVA, NC 28779

253 WEBSTER ROAD

SYLVA, NC 28779 Website: www.ncdot.gov


http://www.ncdot.gov/
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ITEMIZED PROPOSAL FOR CONTRACT DN11897717

Line # |Section # Item Description Quantity |Units |Unit Price |Bid Amount
1 SP ROUTINE MOBILIZATION (30 DAYS) 7.00| EA
2 SP EMERGENCY MOBILIZATION (48 HOURS) 3.00|] EA
3 862 STEEL BM GUARDRAIL 2,000.00| LF
4 862 STEEL BM GUARDRAIL, SHOP CURVED 340.00] LF
5 862 TRIPLE CORRUGATED STEEL BM GUARDRAIL 70.00| LF
6 862 STEEL BM GUARDRAIL TERMINAL SECTIONS 50.00] EA
7 862 W-TR STEEL BM GUARDRAIL TRAN- SITION SECTIONS 10.00| EA
8 862 ADDITIONAL GUARDRAIL POSTS 100.00| EA
9 862 GUARDRAIL ANCHOR UNITS, TYPE AT-1 2.00| EA
10 862 GUARDRAIL ANCHOR UNITS, TYPE CAT-1 2.00] EA
11 SP GUARDRAIL END UNITS, TYPE TL-3 2.00| EA
12 SP GUARDRAIL END UNITS, TYPE TL-2 2.00] EA
13 SP GUARDRAIL ANCHOR UNITS, TYPE B-77 2.00| EA
14 864 REMOVE & RESET EXISTING GUARD-RAIL 100.00{ LF
15 863 REMOVE EXISTING GUARDRAIL 200.00( LF
16 SP GUARDRAIL POST EXTRA LENGTH 20.00| LF
17 SP GUARDRAIL W/ PREPUNCHED HOLES (RAIL ONLY) 300.00( LF
18 862 STEEL BEAM GUARDRAIL (RAIL ONLY) 3,000.00{ LF

WEATHERING STEEL BEAM GUARDRAIL W/WEATHERING STEEL POST
19 862 (TO INCLUDE ROUTED WOOD OR COMPOSITE OFFSET BLOCKS) 200.00( LF
20 862 WEATHERING STEEL BEAM GUARDRAIL (RAIL ONLY) 1,000.00| LF
21 862 STEEL BM GUARDRAIL W/ WOOD POST 20.00| LF
22 862 MOTORCYCLE BARRIER DR-46 (DOT SUPPLIED LABOR ONLY) 50.00| LF
23 862 BUFFERED END SECTION FOR BCT-1, CAT-1, AT-1 2.00| EA
24 862 BURIED GUARDRAIL END SECTION 4.00|1 EA
25 862 IMPACT ATTENNUATOR-NOSE PIECE 2.00| EA
26 862 IMPACT ATTENUATOR-SIDE PANELS 3.00] EA
27 862 IMPACT ATTENUATOR-CARTRIDGE 5.00| EA
28 862 3'6" WOOD BREAKAWAY POST 10.00( EA
29 862 ADDITIONAL GUARDRAIL WOOD POST 20.00| EA
30 862 ADDITIONAL GUARDRAIL WEATHERING STEEL POST 20.00] EA
31 862 IMPACT HEAD FOR GREU ANCHOR 10.00| EA
32 862 W-BEAM END SECTION GREU ANCHOR 10.00{ EA
33 862 FIRST POST TOP GREU ANCHOR 10.00| EA
34 862 FIRST POST BOTTOM GREU ANCHOR 10.00{ EA
35 862 SECOND POST ASSEMBLY TOP GREU ANCHOR 10.00| EA
36 862 SECOND POST ASSEMBLY BOTTOM GREU ANCHOR 10.00{ EA
37 862 BEARING PLATE GREU ANCHOR 10.00( EA
38 862 CABLE ANCHOR BOX GREU ANCHOR 10.00{ EA
39 862 BCT CABLE ANCHOR ASSEMBLY GREU ANCHOR 10.00( EA




40 862 STRUT GREU ANCHOR 10.00| EA
41 862 W-BEAM MGS RAIL SECTION GREU ANCHOR 10.00| EA
42 862 SOIL PLATE CAT-1 10.00f EA
43 862 BEARING PLATE CAT-1 10.00| EA
44 862 SWAGED CABLE CAT-1 10.00| EA
45 862 ANCHOR PLATE CAT-1 10.00| EA
46 862 ANCHOR PLATE ASSEMBLY CAT-1 10.00f EA
47 862 STEEL TUBE FOR CAT-1 & AT-1 10.00f EA
48 862 SHORT WOOD BREAKAWAY POST 10.00| EA
49 862 STANDARD LINE POST CAT-1 & AT-1 10.00| EA
50 862 RUBRAIL C6 X 8.2 B-77 10.00| EA
51 862 BENT PLATE RUBRAIL B-77 10.00| EA
52 862 BLOCKOUT B-77 10.00| EA

53 862 SLOPE BLOCKOUT 10.00| EA
54 862 IMPACT ATTENUATOR ANCHOR 10.00| EA
55 866 WOVEN WIRE FENCE, 47" FABRIC 2,500.00 LF

56 866 4" TIMBER FENCE POSTS, 7'-6" LONG 250.00| EA

57 866 5" TIMBER FENCE POSTS, 8'-0" LONG 200.00] EA
58 1120 PORTABLE CHANGEABLE MESSAGE SIGN 15.00( DAY
59 SP TWO LANE TRAFFIC CONTROL ITEM 120.00] EA

60 SP MULTILANE TRAFFIC CONTROL ITEM 35.00] EA

Total Amount Bid For Entire Project:
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